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This Mobilehome Park (MHP) Utility Upgrade Program Agreement (“Agreement”) is made and entered into
by and between (“MHP Owner/Operator”), a 

organized and existing under the laws of the state of 
, and the Utility, “Southern California Edison” (“SCE”

or “Utility”), wherein SCE is a corporation organized and existing under the laws of the state of California. 
From time to time, MHP Owner/Operator and SCE shall be individually referred to herein as a “Party” and
collectively as the “Parties.” 

1. General Description of Agreement 

1.1. This Agreement is a legally binding contract. The Parties named in this Agreement are bound
by the terms set forth herein and otherwise incorporated herein by reference, and the Parties 
are also bound to the requirements of Rule 27, which this Agreement is intended, in part, to
effectuate. This Agreement and Rule 27 shall govern the business relationship between the 
Parties hereto by which the entire private electric distribution system servicing the mobilehome 
MOBILEHOME PARK UTILITY UPGRADE PROGRAM park or manufactured housing communities 
(“MHP”) is replaced with direct SCE electric distribution and service system, including all 
Mobilehome Spaces (MHP-Space), common areas, permanent buildings, and/or structures that
currently have utility service.  

Utility service to be converted to direct SCE service (check one) 
☐ Electric Only 

Please provide the name of the Utility who provides the gas service. 

☐  Gas  Name of Utility:

1.2. Prior to signing this Agreement, the MHP Owner/Operator will have already submitted the
California Public Utilities Commission’s (CPUC’s or Commission’s) “CPUC’s Form of Intent” 
and the Utilities’ MHP Program Application (Form 14-953) and continues to be bound by the 
terms set forth in those documents.

1.3. This Agreement provides the additional provisions and responsibilities of each party 
participating in the Mobilehome Park Utility Upgrade Program (“MHP Program”). Each Party 
agrees to undertake specific activities and responsibilities set forth in this Agreement and 
previous documents, on behalf of the individual MHP-Spaces at the MHP. 

1.4. The number of MHP-Spaces that will be eligible for conversion to direct Utility service under the
MHP Program Program (both “To-the-Meter” and “Beyond-the-Meter”) shall be equal to the 
number of occupied residential MHP-Spaces permitted by the California Department of 
Housing and Community Development or its designated agency, within the MHP that currently
receives a discount under the current qualifying mobilehome rate schedule and the number of 
unoccupied residential MHP-Space permitted by the California Department of Housing and
Community Development or its designated agency that are designated on the Utilities’ MHP
Program Application and is currently able to receive electric service from the existing master-
metered/submetered system (Legacy System).

1.5. SCE will include with the MHP Program additional reasonable services for common use areas 
within the MHP that will be served under commercial rate schedules as described in Section
5.4. Common use area costs are summarized in Attachment C of this Agreement. 

1.6. The name of the Contractor(s) that will be hired by the MHP Owner/Operator to perform the 
“Beyond-the-Meter” work for each of the MHP-Spaces shall be designated in Section 4, along 
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with the associated costs to perform such work. 

1.7. The MHP Owner/Operator must provide the following documents with the MHP Program
Agreement pursuant to MHP Program criteria in MHP Program Rule (Rule 27): (1) proof that 
the MHP has a valid operating license from the governmental entity with relevant authority; (2) 
if the MHP is operated on leased real property, proof that the land lease will continue for a 
minimum of 20 years from the time that the MHP Agreement is executed by the Utilities; and 
(3) declaration under penalty of perjury/affirmation that the MHP is not subject to an 
enforceable condemnation order or to pending condemnation proceedings (See Attachment A). 

1.8. SCE will reimburse the MHP Owner/Operator for the “Beyond-the-Meter” work as described in 
Section 10 and summarized in Attachment B.

1.9. This Agreement has been developed as part of the CPUC’s regulatory process and conforms
to CPUC Decision (D.) 14-03-021. The Agreement has been filed and approved by the CPUC 
for use between SCE and the MHP Owner/Operator and may not be waived, altered, amended, 
or modified, except as authorized by the CPUC. This agreement at all times shall be subject to
such modifications as the CPUC may direct from time to time in the exercise of its jurisdiction.

2. Representations 

2.1. Each Party agrees to the terms of the MHP Program as stated in this Agreement, the Utilities’ 
MHP Program Application, and MHP Program Rule (Rule 27), which may be amended from
time to time by the CPUC.

2.2. Each person executing this Agreement for the respective Parties expressly represents and 
warrants that he or she is authorized to act as signatory for that Party in the execution of this
Agreement. 

2.3. Each Party represents that (a) it has the full power and authority to execute and deliver this 
Agreement and to perform its terms and conditions; (b) the execution, delivery, and 
performance of this Agreement has been duly authorized by all necessary corporate entities;
and (c) this Agreement constitutes such Party’s legal, valid, and binding obligation, enforceable 
against such Party in accordance with its terms.

2.4. Each Party shall (a) exercise all reasonable care, diligence, and good faith in the performance
of its duties pursuant to this Agreement and (b) carry out its duties in accordance with 
applicable regulatory directives, Federal laws, City and County ordinances, and recognized
professional standards in accordance with the requirements of this Agreement.

3. Submittal of Agreements and Documents 

3.1. Once the MHP Program Agreement has been executed by both Parties and jurisdictional 
authority has deemed there has been satisfactory resolution of any remediation of 
environmental, endangered species and/or cultural issues, required permits may be requested 
from the authorizing authority and the number of MHP-Spaces within the MHP will be applied
toward the maximum number of MHP-Spaces that SCE will accept for this program.  

3.2. Upon receipt of the Agreement, the MHP Owner/Operator will have thirty (30) days to sign and 
submit the Agreement to SCE.  

3.3. If requested by either party, a post-engineering meeting may be requested prior to the signing
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of the Agreement to resolve any outstanding issues and concerns and/or to review the
reasonableness of the Contractor’s bid to perform the “Beyond-the-Meter” work. SCE and the
Commission encourage consultation and coordination between Parties to ensure efficiency and 
avoid unnecessary (and non-reimbursable) costs. SCE reserves the right to withdraw the MHP-
Space approval for the MHP, and may, at SCE’s option, remove or place the MHP at the end of 
the queue of the pre-selected MHPs as specified in Section 9 of this Agreement.

3.4. Agreements and documents shall be mailed to: 

MHP Utility Upgrade ProgramSouthern California Edison Company 
3 Innovation Way 3rd Floor – 365J  
Pomona, CA 91768

4. Contractor Selected by the MHP Owner/Operator to Perform “Beyond-the-
Meter” Work  

4.1 MHP Owner/Operator shall select a qualified, licensed contractor to perform the “Beyond-the-
Meter” work at the MHP and shall consult and coordinate with SCE on such selection. The 
MHP Owner/Operator shall provide in Attachment B, attached hereto and incorporated herein, 
information about the selected contractor.

5. MHP Owner/Operator Responsibilities

5.1. The MHP Owner/Operator will continue to have sole responsibility of assuring compliance of all 
state and local laws governing mobilehome residency and compliance with all park rules and 
regulations. 

5.2.  Easements 

5.2.1. The MHP Owner/Operator of the real property shall provide or assist in obtaining
rights-of-way or easements as described in SCE’s Distribution and Service Extension
Rules (Rule 15 & 16).  

5.2.2. SCE shall at all times have the right to enter and leave the Park for any purpose 
connected with the furnishing of electric service (meter reading, inspection, testing,
routine repairs, replacement, maintenance, emergency work, etc.) and the exercise of
any and all rights secured to it by law and under all applicable SCE tariffs. 

5.3. Engineering and Planning – Electric Distribution System

5.3.1. MHP Owner/Operator and its Contractor will design the “Beyond-the-Meter” electrical
system and secure any necessary permits. Contractor will meet the code and regulation 
requirements of the inspecting agency for installation of service equipment.

5.3.2.SCE will normally design and install a single phase, 120/240 volts, 100-ampere electric 
meter service equipment at each individual MHP-Space. Any requests for service 
modifications beyond the 100-ampere electric service or relocations beyond what is
being provided by the MHP Program will be handled under SCE’s current Rules and 
Tariffs.  
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5.4. Engineering and Planning – General

5.4.1. It shall be the MHP Owner/Operator’s responsibility to ensure that any proposal prepared 
or received by the MHP Owner/Operator is based on full knowledge of all conditions that
would affect the cost and conduct of the work. The MHP Owner/Operator shall inform 
itself fully and convey to all potential Contractors and to SCE the physical conditions at 
the work site, including, as applicable, subsurface geology, borrow pit conditions, and
spoil disposal areas; the availability, location, and extent of construction and storage area
and other facilities or structures above and below ground; necessary safety precautions 
and safeguards; dimensions not shown on Drawings; and the extent of established lines 
and levels.  

5.4.2. The MHP Owner/Operator will continue to own and be responsible for the “Beyond-the-
Meter” service facilities. SCE will include with the MHP Program additional reasonable
services for common use areas within the MHP that will be served under commercial rate
schedules. For common areas, SCE will terminate its service facilities at a location as 
close as possible to the exterior of the building/structure nearest to the SCE main 
distribution facilties. Moreover, the selected location shall be as close as practicable to
the existing service delivery point(s); however, some flexibility in the construction 
approach is necessary to address various situations that exist in current installations.
SCE will not provide the service panel and “Beyond-the-Meter” reimbursements for these 
common area services. Requests for additional common use area meters and services, 
including services for recreational vehicles (RV) spaces that are not provided by the MHP 
Program but are approved by SCE, will be designed under the guidance of the Service
Relocation and Rearrangement provisions of Rule 15. The MHP Owner/Operator will be 
responsible for such charges, which shall be listed in Attachment B and C of this
Agreement. 

5.4.3. Requests for service relocations, rearrangements, and upgrades not covered by the 
MHP Program may be made by the MHP Owner/Operator and such modifications and
additional incremental costs will be the sole responsibility of the MHP Owner/Operator 
requesting party and will be handled under SCE’s current applicable Tariffs. Request for 
service modification may be made by MH Owners directly to SCE in resident-owned
MHP and as permitted by the MHP’s Rules and Regulations. Such requests for “To-the-
Meter” services may require a separate contract and shall be done in accordance with
the effective service extension tariff. Service modification costs that are the responsibility 
of MHP Owner/Operator or the MHP resident requesting the modifications shall be listed 
in Attachment B, C, and D of this Agreement. All costs not covered by the MHP Program 
must be paid in full to SCE prior to or with the submittal of the MHP Program Agreement 
in order for the construction phase to begin. 

5.4.3.1. The MHP Owner/Operator, or its representative, is responsible for collecting any 
and all fees associated with “To-the-Meter” electric service modifications not 
covered by the MHP Program that were requested on behalf of the MHP 
residents and due to SCE under the current Rules and Tariffs.  The MHP
Owner/Operator, or its representative, must forward those payments to the 
appropriate Utility. 

5.4.3.2. “Beyond-the-Meter” service modifications that are not covered by the MHP 
Program, including installation costs that exceed the most cost-effective option 
(e.g. alternate routes or below-ground installations), shall be the sole 
responsibility of the requesting party and are not subject to SCE reimbursement. 

5.4.3.3. Any requests for service relocations, rearrangements, and upgrades that occur 
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after the design and engineering phase has been completed will result in a 
change order and may need redesigning and/or re-engineering. Additional
redesigned and/or re-engineered costs will be the sole responsibility of the 
requesting party. 

5.4.4. The MHP Owner/Operator shall be responsible to assure that the worksite where the
new “To-the-Meter” and the “Beyond-the-Meter” facilities will be located will be free of 
debris, obstructions, landscape, and temporary facilities prior to the initiation of work by
SCE and/or the Contractor. Relocation or removal of such obstructions as agreed to by
SCE is the responsibility of the MHP Owner/Operator and will not be covered by the
program, unless previously approved by SCE. Temporary facilities may include, but is
not limited to, storage sheds, decks, awnings, car-ports, or any facilities that are not
normally provided by the MHP.  

5.4.5. The MHP Owner/Operator will continue to own, maintain, and be responsible for facilities 
located within the Park’s common area, such as the office, clubhouse, laundry facilities,
streetlights, etc., and its associated “Beyond-the-Meter” facilities. Utility meters will be
installed to serve these facilities, and the MHP Owner/Operator will be financially 
responsible for the energy usage recorded by the meter(s). Energy charges will be based 
on the applicable tariff. 

5.5. Existing Distribution System (Legacy System) 

5.5.1. The MHP Owner/Operator must continue to operate and, maintain the existing master-
metered/submetered system (legacy system) and continue to provide utility service to the
MHP residents until cutover to the new direct SCE service system. Throughout utility
construction and after the cutover, the existing system will remain the property and
responsibility of the MHP Owner/Operator, including ongoing maintenance, notification 
post-construction removal (if required), and any environmental remediation, as 
appropriate. The existing legacy system will remain the property and responsibility of the 
current MHP Owner/Operator. If necessary, further decommissioning or removal of the
existing system will be the responsibility of the MHP Owner/Operator.  

5.5.2. SCE shall not remove the existing legacy system unless necessary, and the system shall
be abandoned in place. SCE shall isolate the new and existing legacy systems. SCE
shall not incur any expenses associated with the removal or retirement of the existing 
system under the MHP Program. Should removal of the sub-metered distribution system 
be necessary to complete the conversion to direct utility service from SCE, such costs
may, at SCE’s discretion, be included in the MHP Program if it is necessary and can be
done so efficiently. 

5.6. Permits 

5.6.1. Except for the routine, ministerial construction permits to be acquired by SCE pursuant to
Section 6 of this Agreement, the acquisition of all other permits that may be necessary
will be the responsibility of the MHP Owner/Operator. This includes, but is not limited to, 
the following: 

• Environmental and governmental agency permits.

• Caltrans permits. 
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• Railroad permits. 

• HCD and/or local City and County building permits for electric and/or gas service
work necessary to install new service delivery facilities including, but not limited to, 
gas house lines, electric meter pedestals, and terminations.

The work performed by the MHP Owner/Operator’s Contractor will include submittal of 
permits associated with all “Beyond-the-Meter” work to the agency with jurisdictional 
authority and such permits will be reimbursable under the MHP Program.

The Utility may assist the MHP Owner/Operator in preparation and submittal of all other 
permit applications, but construction permits not covered by SCE will be paid by the MHP 
Owner/Operator. 

5.6.2. SCE will review all permits prior to construction. No work will be performed by SCE or the 
Contractor under the MHP Program until the MHP’s Owner/Operator and/or SCE obtains
the required permits. 

5.7. Environmental, Endangered Species, and Cultural Resources Review 

5.7.1. Any environmental, endangered species, and cultural resources remediation or other 
resolution of environmental issues must continue to remain with each MHP 
Owner/Operator and must be addressed as required by the agency with jurisdictional
authority. No utility shall assume any remediation responsibility, and utility ratepayers 
shall bear no costs associated with any required remediation.  

5.7.2. Any existing environmental, endangered species, and cultural resources issues that are
identified during the MHP Program will result in the immediate suspension of work at the
MHP. The MHP Owner/Operator will be responsible for working with the appropriate
experts and/or agency with jurisdictional authority to develop and implement an impact 
avoidance and mitigation plan to resolve these issues prior to work resuming at the MHP.
If required, MHP may be granted additional time by SCE to resolve environmental, 
endangered species, and cultural resources issues prior to completing the project. 
However, the extension will not extend past the program period of the program unless 
approved by the CPUC.

5.8. Outreach and Education

5.8.1. As designated in Section 4 of the Utilities’ MHP Program Application, the MHP 
Representative will be the central liaison for the MHP and will be responsible for relaying
project information to MHP Residents and to SCE. The MHP Representative will be the 
channel by which SCE will provide MHP Program information and project status updates
to the MHP Owner/Operator and the MHP Residents. The MHP Representative will also 
be the channel by which the MHP Owner/Operator-hired “Beyond-the-Meter” contractor
will provide status updates to SCE. The MHP Representative shall assure that such
notices are communicated or distributed to the appropriate party in a timely manner. 

5.8.2. All costs associated with the MHP Representative in performing the duties associated
with the Program will be the responsibility of the MHP Owner/Operator and will not be 
reimbursable from the MHP Program.

5.8.3. The MHP Representative shall be the central point of contact for all outreach, marketing
and communication notices regarding the MHP Program that are intended for the MHP 
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Residents.

5.8.4. The MHP Owner/Operator grants SCE the right to contact the residents of the MHP
directly and to inform the MHP residents about the MHP Program, accounts setup, and
other programs and services that will be available to MHP residents as direct utility 
customers. As stated in Section 7.1 of the MHP Application, if the MHP Owner/Operator
did not provide a complete list of MH residents with contact information with their 
submittal of the MHP Application, they must do so with the submission of the MHP 
Agreement (Attachment A).  The list shall consist of a complete list of current residents 
for each space in the MHP, including name, address or space number, mailing address if 
different than physical address of unit, home phone number, cell phone number, email
address, and other contact information.

5.8.5. The MHP Representative shall ensure that its Contractor works with SCE and keeps the
MHP residents informed of the status of the “Beyond-the-Meter” work of the project. 
Communications will include notices such as temporary outages, detours, or street 
closures. The MHP Representative will also ensure that such notices will remain 
consistent with SCE communications and are distributed in a timely manner. 

5.9. Construction

5.9.1. Prior to signing the Mobilehome Conversion Program Agreement, each MHP 
Owner/Operator, in consultation and coordination with SCE, shall select and hire a
qualified licensed Contractor to perform all necessary “Beyond-the-Meter” construction,
and/or electrical work consistent with Section 4 of this Agreement. The MHP
Owner/Operator shall assure its Contractor shall work with the MHP Representative to 
pre-notify and coordinate all work with SCE and other affected Parties to ensure that the 
project is completed in a timely and cost-efficient manner with the least inconvenience to 
MHP residents. 

5.9.2. MHP Owner/Operator shall assure that its contractors are aware of and abide by all 
safety requirements described in Section 7 of this Agreement.  

5.9.3. The MHP Owner/Operator shall work cooperatively with SCE to resolve construction
issues that may arise during the project, such as providing an acceptable site for storage
of SCE’s construction materials and equipment during the project.  

5.10. Cutover / Completion of Project 

5.10.1. Cutover cannot occur until the jurisdictional authorities have inspected and approved 
installation of the “Beyond-the-Meter” work.

5.10.2. Cutover cannot occur until SCE is satisfied that 24-hour access is available to all utility 
facilities. Where such access may be restricted due to fencing or locked gating, the MHP
Owner/Operator or the owners of the individual MHP-Spaces shall provide a 
utility-approved locking device with a utility keyway. Where electronic gates may be 
involved, the gate must be fitted with a key switch, with utility keyed keyway, that 
activates the controller. 

5.10.3. The MHP Owner/Operator is responsible for ensuring that all qualifying MHP-Spaces 
participate in the program and for discontinuing MHP utility service to all qualifying MHP-
Spaces no later than 90 days after SCE is ready to cutover all qualifying MHP-Spaces to
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direct Utility service.

5.10.4. If requested by SCE, the Contractor shall be available to meet and perform joint cutover 
with SCE for the individual services within the MHP. SCE will coordinate with the 
Contractor to jointly meet to perform this work.

5.10.5. Upon cutover to the new distribution system, the MHP Owner/Operator will take
ownership of all “Beyond-the-Meter” facilities and will be responsible for all maintenance
associated with the facilities. 

6. SCE’s Responsibilities

6.1.Engineering and Planning  

6.1.1. SCE will design and install the new “To-the-Meter” electric distribution and service 
system for the MHP to meet current Utility design standards and applicable codes, 
regulations, and requirements. Each MHP-Space and the common use areas will 
become a direct customer of SCE after the conversion. The system design will use the 
most economic, convenient, and efficient service route. This will ensure that the facilities 
are consistent with existing utility facilities and can be incorporated into routine utility 
inspection and maintenance programs.

In addition, SCE will design and install the new distribution and service system up to the
Service Delivery Point on a “like-for-like” basis to the existing system, to the extent
possible and allowed by current codes and regulations, and where it is the most cost-
effective option. For example, an existing 200-ampere service will be replaced with a 
200-ampere service. If both electric and gas are requested to be replaced and electric 
service is provided overhead, SCE will have the option to offer underground electric 
service if it is cost-effective to do so. SCE will prepare a preliminary design package for 
the new electric system and all necessary land rights documents. 

6.1.2. SCE will consult with the MHP Owner/Operator to identify the location of each electric
meter and will specify any barriers required for the protection of the metering service
equipment. SCE will have the final approval of the location of the meter.

6.1.3. SCE will include, with the MHP Program, additional reasonable services for common-use
areas within the MHP that will be served under commercial rate schedules. 

6.1.4. SCE will design and install the “To-the-Meter” facilities to accommodate a service
equivalent to the existing service. If the existing electric service is less than 100-ampere
service, the utility will design and install “To-the-Meter” facilities to accommodate 
100-ampere service as part of the MHP Program.   

6.1.5. With the exception of the 100-ampere minimum electric service, any requests for service
upgrades or relocations beyond what is being provided by the MHP Program will be 
handled under SCE’s current Rules and Tariffs. Such requests may be made by the MHP
Owner or the individual MHP residents, and such upgrades and additional incremental
costs will be the sole responsibility of the requesting party. 

6.1.6. Vacant MHP-Spaces will receive a stub to the location of the future “Service Delivery 
Point” during the MHP Program. When a previously vacant space becomes occupied 
subsequent to service activation, a line extension contract will be required to extend



MOBILEHOME PARK 
UTILITY UPGRADE PROGRAM AGREEMENT

Form 14-952
12/2014 

9 

service per normal line extension rules (Rule 15).

6.2. Permits 

6.2.1. SCE will acquire routine, ministerial construction permits, such as encroachment permits 
necessary for utility trenching within public rights-of-way. All other permits are the 
responsibility of the MHP Owner/Operator, as stated in Section 5.6 of this Attachment. 

6.3.Environmental and Cultural Resources Review

6.3.1. SCE shall conduct a desktop environmental, endangered species, and cultural resources 
review of the proposed work at the MHP, and, where that review indicates any
environmental, endangered species, and cultural resources issues, SCE will immediately
suspend work at the MHP. SCE will not resume work on the MHP until it has received 
authorization from appropriate experts and/or agency with jurisdictional authority that the
issues have been resolved and that the project may proceed. Any environmental, 
endangered species, and cultural resources remediation or other resolution of
environmental issues must continue to remain with each MHP Owner/Operator and must 
be addressed as required by the agency with jurisdictional authority. No utility shall 
assume any remediation responsibility, and utility ratepayers shall bear no costs 
associated with any required remediation.

6.4.Outreach and Education

6.4.1. SCE will work with the MHP Owner/Operator and/or the MHP Representative on 
outreach to and education of MHP residents.

6.4.2. During the construction phase, SCE will work with the MHP Representative to keep the 
MHP residents informed of the status of the project, including notice of temporary
outages, detours or street closures, and other issues related to the project. Information 
provided by SCE will include, but is not limited to, “transition kits” for the MHP residents 
with information about construction work impacts, timing, account setup instructions, 
utility programs, and services such as California Alternate Rate for Energy (CARE),
medical baseline, energy efficiency, and demand response opportunities. SCE will work 
with the MHP Representative to make sure all notices and project information is 
communicated and distributed in a timely manner.

6.4.3. SCE will manage communications with the CPUC, California Department of Housing and
Community Development (HCD), other utilities, local government, local media, and other 
parties, as necessary, on the MHP Program activities. 

6.5. Construction 

6.5.1. Under the MHP Program, SCE will install or select a qualified licensed contractor to
install the new “To-the-Meter” electric distribution systems that will meet all current utility 
electric design standards, applicable codes, regulations, and requirements. Facilities and
services installed will be based on the agreed-upon design in the MHP Program 
Agreement. 

6.5.2. SCE will consult and coordinate the MHP activities with other Utilities that may jointly 
serve the MHP, including municipal utilities, water, cable, and telecommunication 
providers to ensure efficiency and avoid unnecessary disruption and/or costs.  
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6.5.3. SCE may elect to wait to commence “To-the-Meter” construction until the MHP 
Owner/Operator can demonstrate its qualified contractor has substantially completed 
construction of the “Beyond-the-Meter” facilities, such facilities have been approved by
the governing inspection authority, and SCE receives a copy of any inspection report or
verification. SCE may commence construction if the MHP Owner/Operator has 
coordinated an acceptable construction schedule that is approved by SCE. Once the 
above has been confirmed, SCE will commence “To-the-Meter construction as
scheduling and availability permit. 

6.6.Cutover / Completion of Project 

6.6.1. SCE will own, operate, and maintain all of the “To-the-Meter” electric distribution and
service systems within the MHP. Upon completion of the conversion, the facilities will be 
managed under and subject to Rule 15, Rule 16, and other utility tariffs. 

6.6.2. Existing MHP residents within the MHP will be converted to direct SCE service and will
be served under existing SCE’s tariffs. At the time of the initial service cut-over, fees
associated with new customer credit checks and service deposits will be waived.
However, as with other residential customers, MHP residents will still be subject to
discontinuance of service provisions per the Utilities’ Discontinuance and Restoration of 
Service Rule (Rule 11). 

After the service cutover is completed and MHP residents have established their SCE 
accounts, all new MHP residents will be subject to all existing credit requirements and 
deposits applicable to all SCE residential customers.

6.6.3. Existing MHP residents who participate in the CARE and/or the Family Electric Rate
Assistance (FERA) programs through the MHP master-metered/submetered distribution 
system and become a customer of SCE through the MHP Program will be deemed 
grandfathered into the respective program without having to re-certify or reapply as long
as the name of the customer for the new service account matches the name of the 
CARE/FERA participant. This will be a one-time exception to the respective CARE/FERA 
Rules at the time of the service conversion. 

6.6.4. Existing MHP residents who receive medical baseline allowances through the MHP 
master-metered/submetered distribution system and become a customer of SCE through 
the MHP Program will be deemed grandfathered and will continue to receive the same 
medical baseline allowances without having to re-certify or reapply as long as the
participant who is receiving the medical baseline allowance still lives at the residence. 
This will be a one-time exception to the Medical Baseline Rules at the time of the service
conversion.

7. Safety

7.1. IMPORTANCE OF SAFETY: Parties recognize and agree that safety is of paramount 
importance in the implementation of the MHP Program, and Parties are responsible for 
performing the work in a safe manner. Parties shall plan and conduct the work and shall require 
all Contractors and Subcontractors to perform their portions of the work in accordance with all 
applicable local, state, and federal rules; regulations; codes; and ordinances to safeguard 
persons and property from injury. The MHP Owner/Operator shall require its Contractor to 
provide necessary training to its employees and subcontractors to inform them of the foregoing
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safety and health rules and standards. Should SCE at any time observe the Contractor, or any 
of its subcontractors, performing the work in an unsafe manner or in a manner that may, if 
continued, become unsafe, then SCE shall have the right (but not the obligation) to require the 
MHP Owner/Operator to stop Contractor’s work affected by the unsafe practice until Contractor 
has taken corrective action so that the work performance has been rendered safe. 

7.2. Regulations and Conduct of Work: MHP Owner/Operator shall assure that its Contractor plans 
and conducts the work to safeguard persons and property from injury. MHP Owner/Operator
shall direct the performance of the work by its Contractor in compliance with reasonable safety 
and work practices and all applicable federal, state, and local laws, rules; and regulations;
including, but not limited to, Occupational Safety and Health Standards promulgated by the 
U.S. Secretary of Labor and the California Division of Occupational Safety and Health, 
including the wearing of hard hats at the worksite, if applicable. Work in areas adjacent to 
electrically energized facilities and/or operating natural gas facilities shall be performed in
accordance with said practices, laws, rules, and regulations. SCE may designate safety 
precautions in addition to those in use or proposed by Contractor. SCE reserves the right to 
inspect the work and to halt construction to ensure compliance with reasonable and safe work 
practices and with all applicable federal, state, and local laws, rules, and regulations. Neither 
the requirement that MHP Owner/Operator’s Contractor follow said practices and applicable 
laws, rules, and regulations nor adherence thereto by Contractor shall relieve MHP 
Owner/Operator of the sole responsibility to maintain safe and efficient working conditions.  

7.3. Additional Precautions: If SCE requests, the MHP Owner/Operator shall require its Contractor 
to provide certain safeguards not in use but considered necessary, and, if Contractor fails to 
comply with the request within a reasonable time, SCE may provide the safeguards at MHP 
Owner/Operator’s expense. Failure to comply with safety precautions required by SCE may 
result in cancellation of the Contract for cause.

7.4. Parties will immediately notify each other regarding safety and hazardous conditions that may 
cause harm to SCE, MHP Owner/Operator, Subcontractors, MHP residents, and/or the general
public. Upon notice, the responsible party shall investigate the potential safety hazard and, if
necessary, take actions to remedy the situation. 

7.5. The MHP Owner/Operator shall be responsible for notifying local emergency services, if 
required, about pending road closures or detours that may affect safety and services to the 
MHP and its residents. 

8. Delay and Suspension of Work 

8.1. Suspension of Work by SCE: SCE reserves the right to suspend the work on this Program to
serve the needs of the greater public. 

8.2. Notification of Delays: Contractor shall promptly notify SCE in writing of any impending cause 
for delay that may affect SCE schedule. If possible, SCE will coordinate and assist Contractor 
in reducing the delay.  

8.3. Delays by MHP Owner/Operator: No additional compensation or other concessions will be 
given to the MHP Owner/Operator for expenses resulting from delays caused by MHP 
Owner/Operator. If, in SCE's opinion, the delay is sufficient to prevent MHP Owner/Operator's
compliance with the specified schedule, MHP Owner/Operator shall accelerate the work by 
overtime or other means, at MHP Owner/Operator’s expense, to assure completion on
schedule.
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9. Cancellation or Suspension of Agreement 

9.1. Either Party may, at its option, cancel or suspend upon written notice to the other party this 
agreement. 

9.1.1. SCE may cancel or suspend this Agreement for, but not limited to, the following
situations:  

9.1.1.1. The failure, refusal, or inability of the MHP Owner/Operator to perform the work 
in accordance with this agreement for any reason (except for those reasons that
are beyond MHP Owner/Operator’s control) after receiving notice from SCE and 
an opportunity to cure at SCE’s option, safety or security violations may result in 
immediate cancellation; 

9.1.1.2. The failure, refusal, or inability of the MHP Owner/Operator to initiate the work 
within six months of the execution of this Agreement;

9.1.1.3. The failure or inability of the MHP Owner/Operator to complete the work and be 
ready to receive service from SCE within 12-months of the execution of this
Agreement; or  

9.1.1.4. Legal action is placed against the MHP Owner/Operator that, in SCE's opinion, 
may interfere with the performance of the work.

9.1.2. If the MHP Owner/Operator cancels the Agreement, the MHP Owner/Operator will: 

9.1.2.1. Agree to reimburse SCE for all work and costs incurred prior to the cancellation
that did not result in a direct Utility service of an individual MHP-Space or
common area. SCE’s costs may include, for example, “To-the-Meter” labor,
material, and supplies (including long lead time materials); transportation; and
other direct costs that SCE allocates to such work;

9.1.2.2. Not be eligible for reimbursement for any “Beyond-the-Meter” work perform by
the Contractor that did not result in a direct Utility service of an individual MHP-
Space; and  

9.1.2.3. Pay back to the Utility in full any reimbursements paid to the MHP 
Owner/Operator for partial work completed by its Contractor.

9.1.3. In the event of such cancellation,SCE shall reimburse the MHP Owner/Operator for 
services satisfactorily completed before the date of cancellation that resulted in direct 
SCE service of benefit to SCE. In no event shall SCE be liable for lost or anticipated 
profits or overhead on incomplete portions of the work due to cancellation caused by the
MHP Owner/Operator. 

9.1.4. A cancelled or suspended MHP Program Agreement may, at SCE’s option, result in the
removal of the MHP from the queue of approved projects and the selection of the next 
MHP on the waiting list for the MHP Program.

9.1.5. MHP Owner/Operator shall be liable for additional costs to SCE arising from cancellation. 
SCE may cancel or suspend this Agreement and/or the MHP Program if directed to do so 
by the CPUC. Liability of incomplete projects will be determined by the CPUC.  
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10. Costs Covered by the MHP Program and Reimbursement to MHP 
Owner/Operator 

10.1. All costs incurred by SCE to provide “To-the-Meter” facilities for a typical service for each 
qualifying MHP-Space will be covered by the MHP Program. 

10.2. Requests for service relocations, rearrangements, and upgrades not covered by the MHP 
Program will be the sole responsibility of the requesting party under SCE’s current applicable 
Tariffs.  

10.3. SCE will include with the MHP Program additional reasonable services for common use areas 
within the MHP that will be served under commercial rate schedules. SCE will not provide the 
service panel and “Beyond-the-Meter” reimbursements for these common area services. Upon
SCE’s execution of the Agreement, SCE agrees to reimburse the MHP Owner Operator based
on the estimates for the “Beyond-the-Meter” to be performed by the Contractor. The amount 
that is eligible for reimbursement for the “Beyond-the-Meter” work shall not exceed the “Cost 
Covered by the MHP Program” amount listed on Attachment C without prior agreement from
SCE. SCE will review all invoices received for the “Beyond-the-Meter” work by the Contractor
designated in this Agreement and will reimburse the MHP Owner/Operator for prudently 
occurred and reasonable construction expenditures. This work shall not include costs for any
modification or retrofit of the coach or manufactured home.  

10.4. As soon as practicable and after the jurisdictional authorities have inspected and approved 
operation of the “Beyond-the-Meter” work, the MHP Owner/Operator may submit invoices to 
SCE for “Beyond-the-Meter” work. Invoices shall be submitted in no less than twenty-five 
percent (25%) increments based on the number of converted MHP-Spaces compared to the 
total number of eligible MHP-Spaces at the MHP. The final reimbursement for the “Beyond-the-
Meter” work will be paid to the MHP Owner/Operator after the final cutover has been completed
and the entire MHP has been converted to direct SCE service.

10.5. Invoices shall include a listing of MHP-Spaces that completed the service conversion and an
itemized list and costs for equipment, materials, and labor for “Beyond-the-Meter” facilities that 
are both covered and not covered by the MHP Program. 

11. Nondisclosure

11.1. Neither Party may disclose any Confidential Information obtained pursuant to this Agreement to 
any third party, including affiliates of a Party, without the express prior written consent of the 
other Party. As used herein, the term “Confidential Information” shall include, but not be limited 
to, all business, financial, and commercial information pertaining to the Parties; customers,
suppliers, or personnel of either or both Parties; any trade secrets and other information of a
similar nature, whether written or in intangible form that is marked proprietary or confidential 
with the appropriate owner’s name. Without limiting the foregoing, Confidential Information shall 
also include information provided by the MHP Owner/Operator regarding the MHP residents. 
Confidential Information shall not include information already known to either Party; information
in the public domain; information from a third party who did not, directly or indirectly, receive 
that same information from a Party or from another entity who was under an obligation of 
confidentiality to the other Party to this Agreemen; or information developed by either Party 
independently of any Confidential Information. The receiving Party shall use the higher of the 
standard of care that the receiving Party uses to preserve its own confidential information or a
reasonable standard of care to prevent unauthorized use or disclosure of such Confidential 
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Information.  

11.2. Notwithstanding the foregoing, Confidential Information may be disclosed to the CPUC and any 
governmental, judicial, or regulatory authority requiring such Confidential Information pursuant 
to any applicable law, regulation, ruling, or order, provided that (a) such Confidential
Information is submitted under any applicable provision, if any, for confidential treatment by 
such governmental, judicial or regulatory authority and (b) prior to such disclosure, the other 
Party is given prompt notice of the disclosure requirement so it may take whatever action it 
deems appropriate, including intervention in any proceeding and the seeking of any injunction
to prohibit such disclosure.

12. Indemnification 

12.1. MHP Owner/Operator shall indemnify, defend, and hold harmless SCE, its officers, directors,
agents, and employees, from and against all claims, demands, losses, damages, costs, 
expenses, and legal liability connected with or resulting from injury to or death of persons, 
including but not limited to employees of SCE, MHP Owner/Operator, Contractor or
Subcontractor; injury to property of SCE, MHP Owner/Operator, Contractor, Subcontractor, or a
third party, or to natural resources, or violation of any local, state, or federal law or regulation, 
including but not limited to environmental laws or regulations or strict liability imposed by any 
law or regulation; arising out of, related to, or in any way connected with MHP Owner/Operator
performance of this Agreement, however caused, regardless of any strict liability or negligence
of SCE, whether active or passive, excepting only such claims, demands, losses, damages, 
costs, expenses, liability or violation of law or regulation as may be caused by the active gross 
negligence or willful misconduct of SCE, its officers, agents, or employees. The MHP 
Owner/Operator shall indemnify, defend, and hold harmless SCE from all causes of action or
claims arising from projects that were cancelled by the MHP Owner/Operator, for which SCE 
shall have no liability. SCE shall have no liability for the MHP submetered systems (referred to
as legacy systems) or the “Beyond-the-Meter” infrastructure installed during conversion, and 
the MHP owner will hold harmless, defend and indemnify SCE from all causes of action or
claims arising from or related to these systems.

12.2. MHP Owner/Operator acknowledges that any claims, demands, losses, damages, costs, 
expenses, and legal liability that arise out of, result from, or are in any way connected with the 
release or spill of any legally designated hazardous material or waste as a result of the Work 
performed under this Agreement are expressly within the scope of this indemnity and that the
costs, expenses, and legal liability for environmental investigations, monitoring, containment, 
abatement, removal, repair, cleanup, restoration, remedial Work, penalties, and fines arising 
from the violation of any local, state, or federal law or regulation, attorney's fees, 
disbursements, and other response costs are expressly within the scope of this indemnity. 

12.3. MHP Owner/Operator shall, on SCE's request, defend any action, claim or suit asserting a
claim covered by this indemnity. MHP Owner/Operator shall pay all costs that may be incurred
by SCE in enforcing this indemnity, including reasonable attorney's fees. 

13. Compliance with Laws and Regulations 

13.1. During the performance of the Work, MHP Owner/Operator, Contractor, and its Subcontractors, 
agents, and employees shall fully comply with all applicable state and federal laws and with any 
and all applicable bylaws, rules, regulations, and orders made or promulgated by any 
government, government agency or department, municipality, board, commission, or other 
regulatory body and shall provide all certificates for compliance therewith as may be required
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by such applicable laws, bylaws, rules, regulations, orders, stipulations, or plans. 

13.2. MHP Owner/Operator shall require its Contractors or Subcontractors to comply with provisions
of this paragraph and agrees to save and hold SCE harmless from any and all penalties, 
actions, causes of action, damages, claims, and demands whatsoever arising out of or 
occasioned by failure of MHP Owner/Operator and Contractor or Subcontractor to make full 
and proper compliance with said bylaws, rules, regulations, laws, orders, stipulations, or plans. 

14. Governing Law

This Agreement shall be deemed to be a contract made under laws of the State of California and 
for all purposes, shall be construed in accordance with the laws of said state. 

15. Entire Agreement

This Agreement consists of, in its entirety, Mobilehome Utility Upgrade Program Agreement and all 
attachments hereto, the Utilities’ MHP Program Application, and SCE’s Rule 27. This Agreement 
supersedes all other service agreements or understandings, written or oral, between the Parties 
related to the subject matter hereof.  

16. Enforceability

If any provision of this Agreement thereof, is to any extent held invalid or unenforceable, the 
remainder of this Agreement thereof, other than those provisions that have been held invalid or 
unenforceable, shall not be affected and shall continue in full force and effect and shall be
enforceable to the fullest extent permitted by law or in equity. 

17. Force Majeure 

Neither Party shall be liable for any delay or failure in the performance of any part of this 
Agreement (other than obligations to pay money) due to any event of force majeure or other cause 
beyond its reasonable control, including but not limited to, unusually severe weather, flood, fire, 
lightning, epidemic, quarantine restriction, war, sabotage, act of a public enemy, earthquake, 
insurrection, riot, civil disturbance, strike, work stoppage caused by jurisdictional and similar 
disputes, restraint by court order or public authority, or action or non-action by or inability to obtain 
authorization or approval from any governmental authority, or any combination of these causes
(“Force Majeure Event”), which by the exercise of due diligence and foresight such Party could not 
reasonably have been expected to avoid and which by the exercise of due diligence is unable to
overcome. It is agreed that, upon the other Party’s receipt of notice from the affected Party about 
such Force Majeure Event within a reasonable time, then the obligations of the Party, so far as they 
are affected by the Force Majeur Event, shall be suspended during the continuation of such inability 
and circumstance and shall, so far as possible, be remedied with all reasonable dispatch. 

18. Not a Joint Venture 

Unless specifically stated in this Agreement to be otherwise, the duties, obligations, and liabilities of 
the Parties are intended to be several and not joint or collective. Nothing contained in this 
Agreement shall ever be construed to create an association, trust, partnership, or joint venture or to 
impose a trust or partnership duty, obligation, or liability on or with regard to either Party. Each 
Party shall be liable individually and severally for its own obligations under this Agreement. 
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The Parties have executed this Agreement on the dates indicated below, to be effective upon the 
later date

Name of Mobilehome Park 

Company Name of Owner/Operator 

Signature

Print Name

Title

Date

Southern California Edison Company

Signature

Type/Print Name

Title

Date
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A. Additional Documentation

As described in the Applicability Section of Rule 27 (Section A.1) and Section 1.7 of the 
Agreement, the MHP Owner/Operator must provide copies of the following documents along with 
its Agreement to participate in the Mobilehome Park Utility Upgrade Program:

1. The MHP Owner/Operator must provide a copy of a valid operating license from the 
governmental entity with relevant authority. 

2. If the MHP is operated on leased real property, a copy of the land lease agreement must be
provided. The land lease agreement must supply proof that the lease will continue for a 
minimum of 20 years from the time that the MHP Agreement is executed by the Utilities.

As stated in Section 7.1 of the MHP Application, if the MHP Owner/Operator did not provide a
complete list of MH residents with contact information with its submittal of the MHP Application, 
they must do so with the submission of the MHP Agreement.  The list shall consist of a complete 
list of current residents for each space in the MHP, including name, address or space number, 
mailing address if different than physical address of unit, home phone number, cell phone number,
email address, and other contact information. 

Please attach copies of the above required documents to this page (Attachment A – Required
Documents) of the Mobilehome Park Utility Upgrade Program Agreement

B. Declaration of Non-Condemnation

In accordance with CPUC Decision (D.) 14-03-021 and subject to the requirements of Gas and 
Rule 27, all MHPs participating in the MHP Utility Upgrade Program must affirm that the 
Mobilehome Park is not subject to an enforceable condemnation order or to pending condemnation
proceedings.

I, , (print name of authorized signatory)
declare under penalty of perjury under the laws of the State of California that I am authorized to 
execute this document on behalf of the MHP Owner/Operator and declare that the Mobilehome 
Park is not subject to any enforceable condemnation order or to pending condemnation 
proceedings.

Name of Mobilehome Park 

Company Name of Owner/Operator 

Date

Authorized Signature

Print Name

Title 
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MHP Owner/Operator shall select a qualified, licensed contractor to perform “Beyond-the-Meter” 
work to MHP-Spaces and shall consult and coordinate with SCE on such selection and provide 
information about the selected contractor below.

Selection of the contractor shall be based on the “most cost-effective option.” SCE reserves the
right to review the reasonableness of the bids received by the MHP Owner/Operator to perform the 
“Beyond-the-Meter” work. SCE and the Commission encourage consultation and coordination 
between the Parties to ensure efficiency and avoid unnecessary (and non-reimbursable) costs. 

If SCE and the MHP Owner/Operator fail to agree upon the qualifications of the contractor, the
CPUC’s Safety and Enforcement Division (SED) will be consulted to resolve the dispute.  

In all instances, the work performed by the contractor must meet SCE’s current standards as 
specified in the Utility’s Electric Service Requirement manual and have approval from applicable 
governing inspection authorities.

Contractors Name:

State Contractor License #: 

Contract Person: 

Title:

Address:

City: State ZIP: 

Day Phone: 

Cell Phone:

Fax:

Email Address:

Total Estimated Cost to Perform all “Beyond-the-Meter” 
work for the MHP (See Attachments C) $
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Secondary Contractor (if required)

Contractor’s Name: 

State Contractor License #:

Contact Person: 

Title:

Address:

City: State  ZIP: 

Day Phone:

Cell Phone:

Fax:

Email Address:

Total Estimated Cost to Perform all “Beyond-the-Meter” 
work for the MHP (See Attachments C) $ 
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MHP Owner/Operator:

Project Name:

Address:

In accordance with California Public Utilities Commission (CPUC) Decision (D.) 14-03-021, and subject 
to the requirements of Rule 27, SCE is offering the Mobilehome Park Utility Upgrade Program to
convert existing privately owned master-metered/sub-metered electric and/or gas distribution service
within a Mobilehome Park or Manufactured Housing Communities (“MHP”) to direct SCE service for 
each individual space within MHP.  

The number of MHP-Spaces that will be eligible for conversion to direct SCE service under the MHP
Program (both “To-the-Meter” and “Beyond-the-Meter”) shall be equal to the number of residential
MHP-Space spaces within the MHP and that are designated on the Utilities’ MHP Application. SCE will
include with the MHP Program additional reasonable services for common use areas within the MHP
that will be served under commercial rate schedules.

Any service modifications and associated costs beyond what is being provided by the MHP Program
will be the responsibility of the requesting party. These modifications will be handled under SCE’s 
current applicable Tariffs. In addition, “Beyond-the-Meter” costs to serve common use areas are the 
responsibility of the MHP Owner/Operator and are not eligible for reimbursements from the MHP 
Program. Any additional common use area meters and services that are not provided by the program
will be designed and installed under the guidance of the Service Relocation and Rearrangement
section of Rule 16.  

Table 2.-1 illustrate the financially responsible party for the “To-the-Meter” and “Beyond-the-Meter” 
services under the MHP Program

Table 2-1 

“To-the-Meter”
 Facilities and Equipment installed by

SCE 
Financially Responsible Party 

“Beyond-the-Meter” 
Facilities and Equipment installed by

Contractor  
Financially Responsible Party 

Covered by
MHP 

Program

MHP 
Owner/

Operator

Requesting
MH Owner

Reimbursed
by MHP 
Program

MHP 
Owner/

Operator

Requesting
MH Owner

Service to Individual MHP-Spaces X   X  

Service to Common Use Areas X    X  

Incremental Service Modifications to 
the Individual MHP-Spaces > 100 
amperes in resident-owned MHP 

  X   X 

Service Modifications, Relocation 
and Rearrangement to the MHP 
Common Use Areas or MHP-Spaces 
in non-resident-owned MHP 

 X   X  

A. SCE’s Estimated “To-the-Meter” Project Costs Not Covered by the Program
(To be completed by SCE)1

1 Service Upgrades beyond what is being provided by the program are listed on Attachment C.
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Civil Costs – Includes, but is not limited to, 
trenching, backfill, excavation, and surface 
repair activities [Project Cost to design and 
install “To-the-Meter” Facilities for the MHP] 
Electric System – Includes, but is not limited 
to, installation of cables, switches, 
transformers, SmartMeters™, conduits and 
substructures, and other facilities required to 
complete the distribution and service line 
extensions.[Service upgrades or 
rearrangements requested on behalf of the 
MHP Owner/Operator not covered by the 
MHP Program]  
Other – Includes, but is not limited to, 
easement estimate, SmartMeter™ network 
upgrade, and other cost associated with the 
project. 

Costs Not
Covered by the 
MHP Program 

$

$

$

SCE’s Total Estimated“To-the-Meter”
Project Costs Not Covered by the Program

$

B. MHP Owner/Operator’s “Beyond-the-Meter” Project Costs 
(To be completed by the MHP Owner/Operator, Attach Contractor’s Job Estimate to 
Attachment C)

Civil Costs – Includes, but is not limited to,
trenching, backfill, excavation, surface repair 
activities, and labor.

Electric System – Includes, but is not limited 
to, service termination/meter pedestal,
grounding, customer load-side wiring,
breakers, related materials and labor.
Other – Includes, but is not limited to, permits 
as provided by contractor.

Cost 
Covered by

the MHP 
Program

Costs Not
Covered by 

the MHP 
Program2

$ $

Materials: $ $ 

Labor: $ $

$ $ 

MHP Owner/Operator’s Total Estimated 
“Beyond-the-Meter” Project Costs $ $

C. Estimated Cost for MHP Service 
Conversion Project (A + B) $ $

2 Provided breakdown of charges not covered by the program on Attachment C. 
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D. Number of MHP-Spaces  

E. Average Cost per MHP-Space $ $
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MHP Owner/Operator:

Project Name:

Address:

Any service modifications and associated costs beyond what is being provided by the MHP Program as
described in Electric Rule 27 and the Mobilehome Park Utility Upgrade Program Agreement will be the
responsibility of the requesting party. These modifications will be handled under SCE’s current applicable
Tariffs. Requests for additional common use area meters and services that are not provided by the MHP 
Program, but are approved by SCE, will be designed under the guidance of the Utilities’ Rules for Service 
Relocation and Rearrangement. Service modifications and relocations for MHP-Spaces in a non-resident-
owned MHP (leased or rented spaces) must be requested by and is the responsibility of the MHP 
Owner/Operator. 

The following service modifications have been requested by the MHP Owner and/or the MHP resident(s) (If 
Job Estimate includes an itemized breakdown of costs, it may be substituted for this sheet.) 

A. Total Amount due by MHP Owner/Operator for Service Modification and/or services not covered by the 
Program 

1. Amount Due from MHP Owner/Operator to SCE 
• Amount due to SCE for “To-the-Meter” work not covered by the 

MHP Program. 
• Amount due to SCE for “To-the-Meter” Service Modifications, 

Relocation and Rearrangement for the MHP Common Use 
Areas

$

$
Total $

2. Amount Due from MHP Owner/Operator to the Contractor 
• Amount due to the Contractor for “Beyond-the-Meter” Work for 

common use areas.
• Amount due to the Contractor for “Beyond-the-Meter” Service 

Modifications, Relocation and Rearrangement for the MHP 
Common Use Areas 

$

$ 

3. Total amount due from MHP Owner/Operator for service 
modifications not covered by the MHP Program $ 



MOBILEHOME PARK 
UTILITY UPGRADE PROGRAM AGREEMENT

Attachment D – 
Costs That The MHP Owner/Operator is Responsible  

for that is Not Covered Under The MHP Program
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extra sheets as necessary). If Job Estimate includes an itemized breakdown of costs, it may be 
substituted for this sheet. 

“To-the-Meter” Costs Not Covered By the MHP Program 

Location
Responsible

Party 
Requested Service Modification

Estimated
Cost 

 “Beyond-the-Meter” Costs Not Covered By the MHP Program

Location
Responsible

Party 
Requested Service Modification

Estimated
Cost 
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MHP Owner/Operator:

Project Name: 

Address: 

Request for service modification may be made by the owner of the mobilhome/manufactured housing unit 
directly to the Utilities, where the MHP lots are owned by the resident residing on the lot and as permitted 
by the MHP’s Rules and Regulations, These modifications, and associated costs are the responsibility of 
the requesting MHP resident and will be handled under SCE’s current applicable Tariffs. All other requests 
for service entrance relocations, rearrangements and upgrades not covered by the MHP Program must be
made by the MHP Owner/Operator and documented in Attachment D. 

The MHP Owner/Operator is responsible to collect any and all fees associated with service modifications 
that were requested on behalf of the MHP residents where the MHP lots are owned and by the resident and
forward those payments to SCE with this Agreement. 

A. Total Amount due by MH Residents where the MHP lots are owned by the resident  for Service 
Modification and/or services not covered by the Program

1. Amount Due from MH Residents to SCE

• Amount due to SCE for “To-the-Meter” work not covered by the 
MHP Program. $ 

2. Amount Due from MH Residents to the Contractor

• Amount due to the Contractor for “Beyond-the-Meter” Service 
Modifications, Relocation and Rearrangement for the MH 
Residents. $

3. Total Owned by MH Residents for the MHP Program $ 
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Itemized Service Modifications or other services not covered by the MHP Program (Provide
extra sheets as necessary). If Job Estimate includes an itemized breakdown of costs, it may be 
substituted for this sheet. 

“To-the-Meter” Costs Not Covered By the MHP Program 

Location
Responsible

Party 
Requested Service Modification

Estimated
Cost 

 “Beyond-the-Meter” Costs Not Covered By the MHP Program

Location
Responsible

Party 
Requested Service Modification

Estimated
Cost 
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